November 18th, 2021

METRAPARK L.E.D. VIDEO DISPLAY & P.A. SYSTEM

Addendum #2

1. PROJECT CLARIFICATION
2. SAMPLE CONTRACT
3. REVISED BID FORM

ADDENDUM #2-1

» The MetraPark L.E.D. Video Display & P.A. System will be utilizing
Federal funding for this project. This will require contractors to reference
and utilize BOTH Davis-Bacon prevailing wage rules - 20 U.S. Code §
1232b and the State of Montana Prevailing Wage Regulations. Contractors
are required to pay the higher wage of the two regulations for each trade
occupation.

ADDENDUM #2-2
SAMPLE CONTRACT - EXHIBIT “A” (attached)

ADDENDUM #2-3
REVISED BID FORM - Separated Bid Sheets for each Segment allowing firms to
bid single or multiple segments of the project.

Owner is not seeking a conglomerate bid of all segments; each segment will be
awarded separately.

Bid Form has been revised (attached)

Yellowstone County
Billings, MT 59101



Donald W Jones Date
BOCC Chair

Attest:

Jeff Martin, Clerk & Recorder



ADDENDUM #2-2 EXHIBIT "A"

_ -~~~ AIA Document A105 - 2017

Standard Short Form of Agreement Between Owner and
Contractor

AGREEMENT made as of the « » day of k_» in the year « »
(In words, indicate day, month and year.)

. ADDITIONS]AND DELETIONS:
BETWEEN the Owner: . . The.author of this document
(Name, legal status, address and other information) ‘ has added information

needed for its completion.

RERES

The author may also have
revised the text of the
R - original AIA standard form.
I« » An Additions and Deletions
& » Report that notes added
o - information as well as
revisions to the standard
and the Contractor: form jtext is available from
(Name, legal status, address and other information) thie_author and should be
reviewed.
KNK » : This document has important
ety . . legal copSequences.
By b '~ | Consultation with an

. attorney’is encouraged with
G, - . respect to its completion
or modification.

for the following Project:
(Name, location and detailed description)

«»
&« »
«» ; "

The Architect:
(Name, legal status, address and other information) v

i« »K »
«» _ s
¢ » ; ‘ e
i« »

The Owner and Contractor agree as follows. '

ELECTRONIC COPYING of any
portion of this AIA® Document
to another electronic file is
prohibited and constitutes a
violation of copyright laws
as set forth in the footer of
this document.
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ARTICLE 1 THE CONTRACT DOCUMENTS
The Contractor shall complete the Work described in the Contract Documents for the Project. The Contract

Documents consist of
A this Agreement signed by the Owner and Contractor;

——

.2 the drawings and specifications prepared by the Architect, dated « »,and enumerated as follows:

Drawings:
Number o Title Date
Specifications: b g
Section Title Pages

.3 addenda prepared by the Architect as follows:
Number Date Pages

.4 written orders for changes in the Work, pursuant to Article 10, issued after execution of this
Agreement; and
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.5  other documents, if any, identified as follows:

«x

ARTICLE 2 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION

§ 2.1 The Contract Time is the number of calendar days available to the Contractor to substantially complete the
Work.

§ 2.2 Date of Commencement: 1

Unless otherwise set forth below, the date of commencement shall be the date of this Aoreement

(Insert the date of commencement if other than the date of this Agreement.) R —

«»

§ 2.3 Substantial Completion:

Subject to adjustments of the Contract Time as provided in the Contract Documents, the Connactor shall achieve
Substantial Completion, as defined in Section 12.5, of the entire Work: I

(Check the appropriate box and complete the necessary information.)

ARTICLE 3 CONTRACT SUM :
§ 3.1 The Contract Sum shall include all items and services necessary for the proper execution and’ compleuon of
the Work. Subject to additions and deductions in accordance with Article 10, the Contract Su.m«ls

K » (@« »)

§ 3.2 For purposes of payment, the Contract Sum includes the following values related to pomons of. ‘rhe Work:
(Itemize the Contract Sum among the major portions of the Work.)

Portion of the Work Value

S S A o ,,__L__. s e e

§ 3.3 The Contract Sum is based upon the following alternates, if any, which are described in the Contract
Documents and hereby accepted by the Owner:

(Identify the accepted alternates. If the bidding or proposal documents permit the Owner to accep): other: alternates
subsequent to the execution of this Agreement, attach a schedule of such other alternates showing._the_.amount for
each and the date when that amount expires.)

D i

«»

§ 3.4 Allowances, if any, included in the Contract Sum are as follows:
(Identify each allowance.)

ltem Price —

§ 3.5 Unit prices, if any, are as follows:
(Identify the item and state the unit price and quantity limitations, if any, to which the unit price will be applicable.)

ltem Units and Limitations Price per Unit ($0.00)

ARTICLE 4 PAYMENTS
§ 4.1 Based on Contractor’s Applications for Payment certified by the Architect, the Owner shall pay the
Contractor, in accordance with Article 12, as follows:
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(Insert below timing for payments and provisions for withholding rerainage, if any.)

§ 4.2 Payments due and unpaid under the Contract Documents shall bear interest from the date payment is due at the
rate below, or in the absence thereof, at the legal rate prevailing at the place of the Project.
(Insert rate of interest agreed upon, if any.)

«» %«

ARTICLE 5 INSURANCE S
§ 5.1 The Contractor shall maintain the following types and limits of insurance until the expiration of the period for
correction of Work as set forth in Section 14.2, subject to the terms and conditions set forth inithis Section 5.1:

§ 5.1.1 Commercial General Liability insurance for the Project, written on an occurrence form, withipolicy limits of not

less than « » ($ « » ) each occurrence, « » ($ « » ) general aggregate, and « » ($ «_» ) aggregate for products-
completed operanons hazard.

§ 5.1.2 Automobile Liability covering vehicles owned, and non-owned vehicles used, by the Contractor with pollcy
limits of not less than « » ($ « » ) per accident, for bodily injury, death of any person, and property damage arising
out of the ownership, maintenance, and use of those motor vehicles along with any other statutonly*reqmred
automobile coverage. R

§ 5.1.3 The Contractor may achieve the required limits and coverage for Commercial General Llablhty and
Automobile Liability through a combination of primary and excess or umbrella liability insurance, provided that
such primary and excess or umbrella insurance policies result in the same or greater coverage as'those required
under Section 5.1.1 and 5.1.2, and in no event shall any excess or umbrella liability insurance provide narrower
coverage than the primary policy. The excess policy shall not requlre exhaustion of the underlym g iimits only
through the actual payment by the underlying insurers.

§ 5.1.4 Workers’ Compensation at statutory limits.

§ 5.1.5 Employers’ Liability with policy limits not less than < » ($ « ») each accident, «» ($ « ») each employee,
and « » (§ « » ) policy limit.

§ 5.1.6 The Contractor shall provide builder’s risk insurance to cover the total value of the entire Pro_1ect ona
replacement cost basis.

§ 5.1.7 Other Insurance Provided by the Contractor
(List below any other insurance coverage to be provided by the Contractor and any applzcable limits,)

Coverage __ Limits e

§ 5.2 The Owner shall be responsible for purchasing and maintaining the Owner’s usual liability i insurance and shall
prov1de property insurance to cover the value of the Owner’s property. The Contractor is entitled to receive an
increase in the Contract Sum equal to the insurance proceeds related to a loss for damage to the Work covered by the
Owner’s property insurance.

§ 5.3 The Contractor shall obtain an endorsement to its Commercial General Liability insurance policy to provide
coverage for the Contractor’s obligations under Section 8.12.

§ 5.4 Prior to commencement of the Work, each party shall provide certificates of insurance showing their
respective coverages.

§ 5.5 Unless specifically precluded by the Owner’s property insurance policy, the Owner and Contractor waive all
rights against (1) each other and any of their subcontractors, suppliers, agents, and employees, each of the other; and
(2) the Architect, Architect’s consultants, and any of their agents and employees, for damages caused by fire or other

AIA Document AL05™ -~ 2017. Copyr:.ght © 1993, 2007 and 2017 by The American Institute of Architects. All r:f.gh!:e reserved. The “American

T e of Architects,” “AIA,” the AIA Logo, and “AIA Contract Documentc” arc registered trademarks ana may not be used without

». This draft was produced by AIA software at 15:53:49 ET on 05/26/2020 under Order No. 3132341331 which expires on 08/13/2020, is
resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract Documents® Terms of Service. To
report copyright violations, e-mail copyright@aia.org.

User Notes: (1967413867)




causes of loss to the extent those losses are covered by property insurance or other insurance applicable to the
Project, except such rights as they have to the proceeds of such insurance.

ARTICLE 6 GENERAL PROVISIONS

§ 6.1 The Contract

The Contract represents the entire and integrated agreement between the parties and supersedes prior negotiations,
representations or agreements, either written or oral. The Contract may be amended or modified only by a written
modification in accordance with Article 10. =

§ 6.2 The Work

The term “Work” means the construction and services required by the Contract Documents, a.nd.mcludes all other
labor, materials, equipment, and services provided, or to be provided, by the Contractor to fulﬁll the,C‘ontractor s
obligations.

§ 6.3 Intent

The intent of the Contract Documents is to include all items necessary for the proper executwmand completion of
the Work by the Contractor. The Contract Documents are complementary, and what is required byione shall be as
binding as if required by all.

§ 6.4 Ownership and Use of Architect’s Drawings, Specifications and Other Documents

Documents prepared by the Architect are instruments of the Architect’s service for use solely with'respect to this
Project. The Architect shall retain all common law, statutory, and other reserved rights, including-the-copyright. The
Contractor, subcontractors, sub-subcontractors, and suppliers are authorized to use and reproduce the instruments of
service solely and exclusively for execution of the Work. The instruments of service may not be used.for other
Projects or for additions to this Project outside the scope of the Work without the specific written consent of the
Architect. /

§ 6.5 Electronic Notice

Written notice under this Agreement may be given by one party to the other by email as set forr.h below

(Insert requirements for delivering written notice by email such as name, title, and email address ofthe»reczpzent
and whether and how the system wzll be required to generate a read receipt for the transmission.)

«»

ARTICLE 7 OWNER

§ 7.1 Information and Services Required of the Owner

§ 7.1.1 If requested by the Contractor, the Owner shall furnish all necessary surveys and a legal descnptlon of the
site. I

§ 7.1.2 Except for permits and fees under Section 8.7.1 that are the responsibility of the Contra‘é-t—c;;,“ the Owner shall
obtain and pay for other necessary approvals, easements, assessments, and charges. —

§ 7.1.3 Prior to commencement of the Work, at the written request of the Contractor, the Owner $hall*furnish to the
Contractor reasonable evidence that the Owner has made financial arrangements to fulfill the Owner’s obligations
under the Contract. The Contractor shall have no obligation to commence the Work until the Owner provides such
evidence.

§ 7.2 Owner’s Right to Stop the Work .
If the Contractor fails to correct Work which is not in accordance with the Contract Documents, the Owner may
direct the Contractor in writing to stop the Work until the correction is made.

§ 7.3 Owner’s Right to Carry Out the Work

If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and fails
within a seven day period after receipt of written notice from the Owner to commence and continue correction of
such default or neglect with diligence and promptness, the Owner may, without prejudice to other remedies, correct
such deficiencies. In such case, the Architect may withhold or nullify a Certificate for Payment in whole or in part,
to the extent reasonably necessary to reimburse the Owner for the cost of correction, provided the actions of the
Owner and amounts charged to the Contractor were approved by the Architect.
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§ 7.4 Owner’s Right to Perform Construction and to Award Separate Contracts
§ 7.4.1. The Owner reserves the right to perform construction or operations related to the Project with the Owner’s
own forces, and to award separate contracts in connection with other portions of the Project.

§ 7.4.2 The Contractor shall coordinate and cooperate with the Owner’s own forces and separate contractors
employed by the Owner.

ARTICLE 8 CONTRACTOR

§ 8.1 Review of Contract Documents and Field Conditions by Contractor

§ 8.1.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited-the site,
become familiar with local conditions under which the Work is to be performed, and correlated personal
observations with requirements of the Contract Documents.

§ 8.1.2 The Contractor shall carefully study and compare the Contract Documents with each other and with
information furnished by the Owner. Before commencing activities, the Contractor shall (1) take field measurements
and verify field conditions; (2) carefully compare this and other information known to the Contractor with the
Contract Documents; and (3) promptly report errors, inconsistencies, or omissions discoveredito the Architect.

§ 8.2 Contractor’s Construction Schedule
The Contractor, promptly after being awarded the Contract, shall prepare and submit for the Owner’s-and
Architect’s information a Contractor’s construction schedule for the Work. —

§ 8.3 Supervision: and Construction Procedures

§ 8.3.1 The Contractor shall supervise and direct the Work using the Contractor’s best skill and attennon The
Contractor shall be solely responsible for and have control over construction means, methods, techmques,
sequences, and procedures, and for coordinating all portions of the Work.

§ 8.3.2 The Contractor, as soon as practicable after award of the Contract, shall furnish in wnung tothe Owner,
through the Architect, the names of subcontractors or suppliers for each portion of the Work. The Contractor shall
not contract with any subcontractor or supplier to whom the Owner or Architect have made a timely and\reasonable
objection. ‘

§ 8.4 Labor and Materials
§ 8.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide a.ud ‘pay for labor,
materials, equipment, tools, utilities, transportation, and other facilities and services necessary! for proper execution
and completion of the Work.

§ 8.4.2 The Contractor shall enforce strict discipline and good order among the Contractor’s employees and other
persons carrying out the Contract Work. The Contractor shall not permit employment of unfit persons or persons not
skilled in tasks assigned to them. —

§ 8.5 Warranty

The Contractor warrants to the Owner and Architect that: (1) materials and equipment furnished under the Contract
will be new and of good quality unless otherwise required or permitted by the Contract Documents; (2)/the Work
will be free from defects not inherent in the quality required or permitted; and (3) the Work will conform to the
requirements of the Contract Documents. Any material or equipment warranties required by the Contract Documents
shall be issued in the name of the Owner, or shall be transferable to the Owner, and shall commence in accordance
with Section 12.5.

§ 8.6 Taxes
The Contractor shall pay sales, consumer, use, and similar taxes that are legally required when the Contract is
executed.

§ 8.7 Permits, Fees and Notices

§ 8.7.1 The Contractor shall obtain and pay for the building permit and other permits and governmental fees,
licenses, and inspections necessary for proper execution and completion of the Work.
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§ 8.7.2 The Contractor shall comply with and give notices required by agencies having jurisdiction over the Work. If
the Contractor performs Work knowing it to be contrary to applicable laws, statutes, ordinances, codes, rules and
regulations, or lawful orders of public authorities, the Contractor shall assume full responsibility for such Work and
shall bear the attributable costs. The Contractor shall promptly notify the Architect in writing of any known
inconsistencies in the Contract Documents with such governmental laws, rules, and regulations.

§ 8.8 Submittals

The Contractor shall promptly review, approve in writing, and submit to the Architect shop drawings, product data,
samples, and similar submittals required by the Contract Documents Shop drawings, product wdata., samples, and
similar submittals are not Contract Documents.

.§ 8.9 Use of Site —
The Contractor shall confine operations at the site to areas permitted by law, ordinances, perrmts the Contract
Documents, and the Owner.

§ 8.10 Cutting and Patching -
The Contractor shall be responsible for cutting, fitting, or patching required to complete the Work or to make its
parts fit together properly.

§ 8.11 Cleaning Up :

The Contractor shall keep the premises and surrounding area free from accumulation of debris and trash related to
the Work. At the completion of the Work, the Contractor shall remove its tools, construction equipment, machinery,
and surplus material; and shall properly dispose of waste materials. ,

§ 8.12 Indemnification

To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the Owner,,Archltect,
Architect’s consultants, and agents and employees of any of them, from and against claims, damages, losses and
expenses, including but not limited to attorneys”’ fees, arising out of or resultmg from performance, of the Work,
prov1ded that such claim, damage, loss, or expense is attributable to bodily injury, sickness, disease or death, or to
injury to or destruction of tanglble property (other than the Work itself), but only to the extent caused by, the
negligent acts or omissions of the Contractor, a subcontractor, anyone directly or indirectly employed\by‘ them or
anyone for whose acts they may be liable, regardless of whether or not such claim, damage, loss or expense is
caused in part by a party indemnified hereunder. X

ARTICLE 9  ARCHITECT

§ 9.1 The Architect will provide administration of the Contract as described in the Contract Documents The
Architect will have authority to act on behalf of the Owner only to the extent provided in the Contract Documents.

§ 9.2 The Architect will visit the site at intervals appropriate to the stage of construction to become generally
familiar with the progress'and quality of the Work.

§ 9.3 The Architect will not have control over or charge of, and will not be responsible for, construcuon means,
methods, techniques, sequences, or procedures, or for safety precautions and programs in connection with the Work,
since these are solely the Contractor’s responsibility. The Architect will not be responsible for the Contractor’s
failure to carry out the Work in accordance with the Contract Documents.

§ 9.4 Based on the Architect’s observations and evaluations of the Contractor’s Applications fo:,Ea}cment, the
Architect will review and certify the amounts due the Contractor.

§ 9.5 The Architect has authority to reject Work that does not conform to the Contract Documents.
§ 9.6 The Architect will promptly review and approve or take appropriate action upon Contractor’s submittals, but
only for the limited purpose of checking for conformance with information given and the design concept expressed

in the Contract Documents.

§ 9.7 On written request from either the Owner or Contractor, the Architect will promptly interpret and decide
matters concerning performance under, and requirements of, the Contract Documents.
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§ 9.8 Interpretations and decisions of the Architect will be consistent with the intent of, and reasonably inferable
from the Contract Documents, and will be in writing or in the form of drawings. When making such interpretations
and decisions, the Architect will endeavor to secure faithful performance by both Owner and Contractor, will not
show partiality to either and will not be liable for results of interpretations or decisions rendered in good faith.

§ 9.9 The Architect’s duties, responsibilities, and limits of authority as described in the Contract Documents shall
not be changed without written consent of the Owner, Contractor, and Architect. Consent shall not be unreasonably
withheld. -

ARTICLE 10 CHANGES IN THE WORK -

§ 10.1 The Owner, without invalidating the Contract, may order changes in the Work within the.general.scope of the
Contract, consisting of additions, deletions or other revisions, and the Contract Sum and Contract Time shall be
adjusted accordingly, in writing. If the Owner and Contractor cannot agree to a change in the Contract Sum, the
Owner shall pay the Contractor its actual cost plus reasonable overhead and profit. .

§ 10.2 The Architect may authorize or order minor changes in the Work that are consistent with the intent of the
Contract Documents and do not involve an adjustment in the Contract Sum or an extension of the Contract Time.
Such authorization or order shall be in writing and shall be binding on the Owner and Contractor. The Contractor
shall proceed with such minor changes promptly.

§ 10.3 If concealed or unknown physical conditions are encountered at the site that differ matéfialiy‘ﬁ‘om those
indicated in the Contract Documents or from those conditions ordinarily found to exist, the Contract-Sum and
Contract Time shall be subject to equitable adjustment. .

ARTICLE 11 TIME -

§ 11.1 Time limits stated in the Contract Documents are of the essence of the Contract. -

§ 11.2 If the Contractor is delayed at any timey in progress of the Work by changes ordered in tth ork, or by labor
disputes, fire, unusual delay in deliveries, unavoidable casualties, or other causes beyond the Contractqr’s control,

the Contract Time shall be subject to equitable adjustment. o

§ 11.3 Costs caused by delays or by improperly timed activities or defective construction shall be bone by the
responsible party. Ce
ARTICLE 12 PAYMENTS AND COMPLETION ‘

§ 12.1 Contract Sum L

The Contract Sum stated in this Agreement, including authorized adjustments, is the total amount pgyable by the
Owner to the Contractor for performance of the Work under the Contract Documents. PR —

§ 12.2 Applications for Payment

§ 12.2.1 At least ten days before the date established for each progress payment, the Contractor shall.submit to the
Architect an itemized Application for Payment for Work completed in accordance with the values stated in this
Agreement. The Application shall be supported by data substantiating the Contractor’s right to'payment.as the
Owner or Architect may reasonably require, such as evidence of payments made to, and waivers;of liens from,
subcontractors and suppliers. Payments shall be made on account of materials and equipment delivered and suitably
stored at the site for subsequent incorporation in the Work. If approved in advance by the Owner, payment may
similarly be made for materials and equipment stored, and protected from damage, off the site;at a location agreed
upon in writing. e
§ 12.2.2 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the
Owner no later than the time of payment. The Contractor further warrants that upon submittal of an Application for
Payment, all Work for which Certificates for Payment have been previously issued and payments received from the
Owner shall, to the best of the Contractor’s knowledge, information, and belief, be free and clear of liens, claims,
security interests, or other encumbrances adverse to the Owner’s interests.

§ 12.3 Certificates for Payment
The Architect will, within seven days after receipt of the Contractor’s Application for Payment, either (1) issue to
the Owner a Certificate for Payment in the full amount of the Application for Payment, with a copy to the
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Contractor; (2) issue to the Owner a Certificate for Payment for such amount as the Architect determines is properly
due, and notify the Contractor and Owner in writing of the Architect’s reasons for withholding certification in part;
or (3) withhold certification of the entire Application for Payment, and notify the Contractor and Owner of the
Architect’s reason for withholding certification in whole. If certification or notification is not made within such
seven day period, the Contractor may, upon seven additional days’ written notice to the Owner and Architect, stop
the Work until payment of the amount owing has been received. The Contract Time and the Contract Sum shall be
equitably adjusted due to the delay.

§ 12.4 Progress Payments
§ 12.4.1 After the Architect has issued a Certificate for Payment, the Owner shall make payment in the manner
provided in the Contract Documents. S ——

§ 12.4.2 The Contractor shall promptly pay each subcontractor and supplier, upon receipt of payment from the
Owner, an amount determined in accordance with the terms of the applicable subcontracts and purchase orders.

§ 12.4.3 Neither the Owner nor the Architect shall have responsibility for payments to 2 subcdﬁtractor or supplier.

§ 12.4.4 A Certificate for Payment, a progress payment, or partial or entire use or occupancy ofithe Project by the
Owner shall not constitute acceptance of Work not in accordance with the requirements of the; Contract Documents.

§ 12.5 Substantial Completion oy

§ 12.5.1 Substantial Completion is the stage in the progress of the Work when the Work or designated-portion
thereof is sufficiently complete in accordance with the Contract Documents so the Owner can occupy or: utilize the
Work for its intended use. )

§ 12.5.2 When the Contractor believes that the Work or designated portion thereof is substantially complete it will
notify the Architect and the Architect will make an inspection to determine whether the Workfis.substantially
complete. When the Architect determines that the Work is substantially complete, the Archltect shall prepare a
Certificate of Substantial Completion that shall establish the date of Substantial Completion, establish the
responsibilities of the Owner and Contractor, and fix the time within which the Contractor shall ﬁmsh all items on
the list accompanying the Certificate. Warranties required by the Contract Documents shall commence-on the date
of Substantial Completion of the Work or designated portion thereof unless otherwise provided in the Cemﬁcate of
Substantial Completion. -

§ 12.6 Final Completion and Final Payment

§ 12.6.1 Upon receipt of 2 final Application for Payment, the Architect will inspect the Work. When the Architect
finds the Work acceptable and the Contract fully performed, the Architect will promptly i issueia ﬁnal Certificate for
Payment. S S

§ 12.6.2 Final payment shall not become due until the Contractor submits to the Architect releases and waivers of
liens, and data establlshmg payment or satisfaction of obligations, such as receipts, claims, secuntynmterests or
encumbrances arising out of the Contract. e

§ 12.6.3 Acceptance of final payment by the Contractor, a subcontractor or supplier shall constitute a waiver of
claims by that payee except those previously made in writing and identified by that payee as unsettled at/the time of
final Application for Payment.

ARTICLE 13 PROTECTION OF PERSONS AND PROPERTY

The Contractor shall be responsible for initiating, maintaining and supervising all safety precautions and programs,
including all those required by law in connection with performance of the Contract. The Contractor shall take
reasonable precautions to prevent damage, injury, or loss to employees on the Work and other persons who may be
affected thereby, the Work and materials and equipment to be incorporated therein, and other property at the site or
adjacent thereto. The Contractor shall promptly remedy damage and loss to property caused in whole or in part by
the Contractor, or by anyone for whose acts the Contractor may be liable.
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ARTICLE 14 CORRECTION OF WORK

§ 14.1 The Contractor shall promptly correct Work rejected by the Architect as failing to conform to the
requirements of the Contract Documents. The Contractor shall bear the cost of correcting such rejected Work,
including the costs of uncovering, replacement, and additional testing.

§ 14.2 In addition to the Contractor’s other obligations including warranties under the Contract, the Contractor shall,
for a period of one year after Substantial Completion, correct work not conforming to the requirements of the
Contract Documents. .

§ 14.3 If the Contractor fails to correct nonconforming Work within a reasonable time, the Owner may correct it in
accordance with Section 7.3. e

ARTICLE 15 MISCELLANEOUS PROVISIONS

§ 15.1 Assignment of Contract

Neither party to the Contract shall assign the Contract as a whole without written consent of the other.

§ 15.2 Tests and Inspections i

§ 15.2.1 At the appropriate times, the Contractor shall arrange and bear cost of tests, inspections, and approvals of
portions of the Work required by the Contract Documents or by laws, statutes, ordinances, codes, rules and
regulations, or lawful orders of public authorities. ioon

§ 15.2.2 If the Architect requires additional testing, the Contractor shall perform those tests.

§ 15.2.3 The Owner shall bear cost of tests, inspections, or approvals that do not become requirements’ unt11 after the
Contract is executed. The Owner shall directly arrange and pay for tests, inspections, or approvals where building
codes or applicable laws or regulations so require. A

§ 15.3 Governing Law <
The Contract shall be governed by the law of the place where the Project is located, excluding that JunSdmuon s

choice of law rules.

ARTICLE 16 TERMINATION OF THE CONTRACT

§ 16.1 Termination by the Contractor

If the Work is stopped under Section 12.3 for a period of 14 days through no fault of the Contractor, ‘the Contractor
may, upon seven additional days’ written notice to the Owner and Architect, terminate the Contract‘and recover
from the Owner payment for Work executed including reasonable overhead and profit, and costs mcurred by reason
of such termination. :

§ 16.2 Termination by the Owner for Cause
§ 16.2.1 The Owner may terminate the Contract if the Contractor
1 repeatedly refuses or fails to supply enough properly skilled workers or proper materials;
2 fails to make payment to subcontractors for materials or labor in accordance with’ the respectwe
agreements between the Contractor and the subcontractors;
3 repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulatmns ior lawful
orders of a public authority; or
4 is otherwise guilty of substantial breach of a provision of the Contract Documenrs

§ 16.2.2 When any of the above reasons exist, the Owner, after consultation with the Archltect, , may with without
prejudice to any other rights or remedies of the Owner and after giving the Contractor and the Contractor’s surety, if
any, seven days’ written notice, terminate employment of the Contractor and may

A take possession of the site and of all materials thereon owned by the Contractor, and

.2 finish the Work by whatever reasonable method the Owner may deem expedient.

§ 16.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 16.2.1, the Contractor shall
not be entitled to receive further payment until the Work is finished.
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§ 16.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, such excess shall be paid to
the Contractor. If such costs exceed the unpaid balance, the Contractor shall pay the difference to the Owner. This
obligation for payment shall survive termination of the Contract.

§ 16.3 Termination by the Owner for Convenience

The Owner may, at any time, terminate the Contract for the Owner’s convenience and without cause. The Contractor
shall be entitled to receive payment for Work executed, and costs incurred by reason of such termination, along with
reasonable overhead and profit on the Work not executed. -

ARTICLE 17 OTHER TERMS AND CONDITIONS
(Insert any other terms or conditions below.) SRR

«»

This Agreement entered into as of the day and year first written above.
(If required by law, insert cancellation period, disclosures or other warning statements above- the szgnatures )

o SR R B i d
OWNER (Signature) CONTRACTOR (Signature) .
CKE s KN ¢
(Printed name and title ) (Printed name and tztle )
LICENSE NO.:
JURISDICTION:
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ADDENDUM #2-2

BID SHEET - L.E.D. VIDEO DISPLAY

Lump Sum Bid LED Display Units
(L.E.D. Display Units, installation, cloud based software & training.

With 6 Foot x 36 Foot unit

Numerical $

Written

Lump Sum Vid LED Display Units with *SKYBOX OPTION “B”* for Three (3) 6mm
- 3-Foot x 12-foot units

Numerical $

Written

COST QUALIFICATION if this Scope is awarded with PA System

cost would be $§

Other Impacts would include:




Addendum #2-2

BID SHEET - PUBLIC ADDRESS SYSTEM

Lump Sum Bid Public Address System

Numerical $

Written

COST QUALIFICATION if this Scope is awarded with LED Video Display

cost would be $

Other Impacts would include:




